




**Satyawati Rural Municipality**  
**Office of Rural Municipal Executive**  
Johang, Gulmi

**Invitation for Bids**

**First date of publication: 25-04-2083 (10<sup>th</sup> August 2026)**

1. Office of Satyawati Rural Municipality, Johang, Gulmi invites electronic bids for Works from eligible bidders under National Competitive Bidding procedure.

| S. No. | Contract Identification No.    | Name of Project                                                                                         | Estimated Amount (without VAT & Contingency but including F.S). | Turnover(AACT) (Nrs.) | Similar size and Nature (Nrs.) | Bid Security Amount Nrs |
|--------|--------------------------------|---------------------------------------------------------------------------------------------------------|-----------------------------------------------------------------|-----------------------|--------------------------------|-------------------------|
| 1      | SRM/ROAD/W/NCB/01-2083-084     | Construction and Upgradation of Rudrabeni Aslewa Thulolampe Road (Ch:- 3+900 to 5+601)                  | N/A                                                             | 6,72,00,000.00        | 1,80,00,000.00                 | 12,10,000.00            |
| 2      | SRM/ROAD/W/NCB/02-2083-084     | Construction and Upgradation of ShahGhat-Limgaha-Satyawati Road (Ch:-2+660 to 3+180 and 3+680 to 3+830) | N/A                                                             | 3,12,00,000.00        | 83,00,000.00                   | 5,65,000.00             |
| 3      | SRM/ROAD/W/NCB/03-2083-084     | Construction and Upgradation of Khairani-Johang-Bharse Road Satyawati 6, 7 and 8 (Ch: 12+000 to 12+600) | 1,41,06,153.23                                                  | N/A                   | N/A                            | 3,80,000.00             |
| 4      | SRM/ROAD/W/NCB/04-2083-084     | Construction and Upgradation of Kharibot-Hansara - Birimi-Pumphuka-Bhandarban Road(CH:00+290 To 00+680) | 1,57,45,122.00                                                  | N/A                   | N/A                            | 4,25,000.00             |
| 5      | SRM/Building/W/NCB/05-2083-084 | Construction of Boundary and Ground tile of Chidipani Primary Health Centre                             | 25,21,067.76                                                    | N/A                   | N/A                            | 70,000.00               |
| 6      | SRM/Building/W/NCB/06-2083-084 | Upgradation of Chehemi Primary Health Centre                                                            | 27,23,608.81                                                    | N/A                   | N/A                            | 75,000.00               |

2. Eligible Bidders may obtain further information from Satyawati Rural Municipality, Office of Rural Municipal Executive, Johang, Gulmi or may inspect the bidding document at PPMO website [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp)

Chief Administrative Officer